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Il. Construction Document Phase (click to see task descriptions)

Task 1 Hrs

Task 2 Hrs

Task 3 Hrs

Task 4 Hrs

Task 5 Hrs

Task 6 Hrs

Task 7 Hrs

Task 8 Hrs

Task 9 Hrs

Task 10 Hrs

Task 11 Hrs

Task 12 Hrs

Task 13 Hrs

Task 14 Hrs

Task 15 Hrs

SUBTOTAL: 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

lll. Construction Phase

Task 1 Hrs

Task 2 Hrs

Task 3 Hrs

Task 4 Hrs

Task 5 Hrs

Task 6 Hrs

Task 7 Hrs

Task 8 Hrs

Task 9 Hrs

Task 10 Hrs

Task 11 Hrs

SUBTOTAL: 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

*This task is not required as a part of this contract. Please refer to Exhibit D1 if you have questions on tasks requested.

Exhibit C-PID - AE Strategic Supplier Contract RFP H-AE-2019


https://docs.google.com/document/d/1VZ6ipgMjTnvOAl2O1Mbnkk_tUQwylVGl/edit?usp=sharing&ouid=102347019599487263120&rtpof=true&sd=true
https://docs.google.com/document/d/1VZ6ipgMjTnvOAl2O1Mbnkk_tUQwylVGl/edit?usp=sharing&ouid=102347019599487263120&rtpof=true&sd=true
https://docs.google.com/document/d/1VZ6ipgMjTnvOAl2O1Mbnkk_tUQwylVGl/edit?usp=sharing&ouid=102347019599487263120&rtpof=true&sd=true
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